
STATE OF CALIFORNIA-BUSINESS, TRANSPORTATION AND HOUSING AGENCY                                                     ARNOLD SCHWARZENEGGER, Governor

DEPARTMENT OF TRANSPORTATION
DES-OE  MS #43
1727 30TH Street, 2ND Floor
Sacramento, CA  95816

**  WARNING  **  WARNING  **  WARNING  **  WARNING  **
This document is intended for informational purposes only.

Users are cautioned that California Department of Transportation (Department) does not assume any liability or
responsibility based on these electronic files or for any defective or incomplete copying, exerpting, scanning, faxing or
downloading of the contract documents. As always, for the official paper versions of the bidders packages and non-bidder
packages, including addenda write to the California Department of Transportation, Plans and Bid Documents, Room 0200,
P.O. Box 942874, Sacramento, CA 94272-0001, telephone (916) 654-4490 or fax (916) 654-7028. Office hours are 7:30 a.m.
to 4:15 p.m. When ordering bidder or non-bidder packages it is important that you include a telephone number and fax
number, P.O. Box and street address so that you can receive addenda.

November 26, 2003

08-Riv-215,60,91-60.7/70.6, 22.0/18.5, 32.7/34.7
08-334844
ACNHI-215-1(219)92N
ACNH-X065(080)N

Addendum No. 7

Dear Contractor:

This addendum is being issued to the contract for construction on State highway IN RIVERSIDE COUNTY, IN
RIVERSIDE AND MORENO VALLEY ON ROUTE 215 FROM 0.4 KM NORTH OF EUCALYPTUS  AVENUE
OVERCROSSING TO COLUMBIA AVENUE OVERCROSSING, ON ROUTE 60 FROM 0.6 KM EAST OF DAY
STREET UNDERCROSSING TO 0.4 KM  WEST OF MAIN STREET OVERCROSSING, ON ROUTE 91 FROM 0.3 KM
SOUTH OF UNIVERSITY AVENUE UNDERCROSSING TO 0.1 KM NORTH OF SPRUCE STREET OVERCROSSING

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on December 4, 2003.

This addendum is being issued to revise the Notice to Contractors and Special Provisions.

In the Special Provisions, Section 10-1.11, "OBSTRUCTIONS," is revised as attached.

To Proposal and Contract book holders:

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.
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This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it.  A copy
of this addendum and the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Office Engineer

Attachments



10-1.11  OBSTRUCTIONS
Attention is directed to Section 8-1.10, "Utility and Non-Highway Facilities," and Section 15, "Existing Highway

Facilities," of the Standard Specifications and these special provisions.
Attention is directed to "Welded Steel Pipe Casing (Bridge)(Natural Gas) of these special provisions for the construction

window for the gas utility to complete installation and testing of the natural gas carrier pipe.
Attention is directed to the existence of certain underground facilities that may require special precautions be taken by

the Contractor to protect the health, safety and welfare of workers and of the public.  Facilities requiring special precautions
include, but are not limited to: conductors of petroleum products, oxygen, chlorine, and toxic or flammable gases; natural gas
in pipelines greater than 150 mm in diameter or pipelines operating at pressures greater than 415 kPa (gage); underground
electric supply system conductors or cables, with potential to ground of more than 300 V, either directly buried or in a duct or
conduit which do not have concentric grounded or other effectively grounded metal shields or sheaths.

The Contractor shall notify the Engineer and the appropriate regional notification center for operators of subsurface
installations at least 2 working days, but not more than 14 calendar days, prior to performing any excavation or other work
close to any underground pipeline, conduit, duct, wire or other structure.  Regional notification centers include, but are not
limited to, the following:

Notification Center Telephone Number
Underground Service Alert-Northern California (USA) 1-800-642-2444

1-800-227-2600
Underground Service Alert-Southern California (USA) 1-800-422-4133

1-800-227-2600

All utilities will be relocated before the start of construction except for the following:  Installation of the following utility
facilities inside the structures will require coordination with the Contractor's operations.  The Contractor shall make the
necessary arrangements with the utility company, through the Engineer, and shall submit a schedule of work, verified by a
representative of the utility company, to the Engineer.  The schedule of work shall provide not less than the following number
of working days, as defined in Section 8-1.06, "Time of Completion," of the Standard Specifications for the utility company
to complete their work:

AT&T
Ruben Martinez: (909) 776-3914 360 East Alessandro Blvd.

Riverside, CA 92508

CHARTER COMMUNICATIONS www.Chartercom.com
Jun Capulong: (909)343-5171
eMail:   ccapulong@chartercom.com

6680 View Park Court
Riverside, CA 92503

Erwin Tando: (909)343-5139 cell:  354-8256
eMail:   etando@chartercom.com

6680 View Park Court
Riverside, CA 92503

CITY OF RIVERSIDE-SEWER www.ci.riverside.ca.us
L.F. (Sandy) Caldwell:   (909)826-5348
eMail:   Csandy@ ci.riverside.ca.us

3900 Main Street-3rd Floor
Riverside, CA  92522

John Claus:   (909) 351-6187
johnc@ci.riverside.ca.us

5950 Acorn Street
Riverside, CA  92504

CITY OF RIVERSIDE-ENERGY DELIVERY www.ci.riverside.ca.us
Mike Torelli:   (909)826-5404
eMail:   mtorelli@ ci.riverside.ca.us

3900 Main Street-4th Floor
Riverside, CA  92522

CITY OF RIVERSIDE-WATER www.ci.riverside.ca.us
Kevin Milligan:   (909)826-5793
eMail:   kmilligan@ ci.riverside.ca.us

3900 Main Street-4th Floor
Riverside, CA  92522

Kevin Munns:   (909)826-5820
eMail:   kmunns@ci.riverside.ca.us

3900 Main Street-4th Floor
Riverside, CA  92522

CONTRACT NO. 08-334844
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EASTERN MUNICIPAL WATER DISTRICT www.emwd.org
Victor Barreto:   (909)928-3777 X4439
Abe Mendoza:   (909)928-3777 X4431

2270 Trumble Road
Perris, CA  92570

KINDER-MORGAN
Don Quinn:   (714)560-4940 1100 Town & Country Road

Orange, CA  92868

SBC-Formerly ‘Pacbell’ www.SBC.com
Delia Lerma: (714)237-6238 /pgr: (714)268-9621
eMail:   dl1435@SBC.com

1265 Van Buren Street, Rm 180
Anaheim, CA  92807

Susan Morgan:   (714)237-6207 /pgr:  (714)268-9621
eMail:   sm7247@msg.pacbell.com

1265 Van Buren Street, Rm 180
Anaheim, CA  92807

SOUTHERN CALIFORNIA EDISON-SCE www.SCE.com
Carol Brown:   (909)506-5533 /cell:  (909)506-5533
eMail:   browncj@sce.com

14799 Chestnut Street
Westminister, CA  92683

SEMPRA UTILITIES-Formerly The Gas Company www.SEMPRAUTILITIES.com
Douglas Churchill:   (909)335-7756
eMail:   dchurchill@semprautilities.com

1981 West Lugonia Ave.
Redlands, CA  92374-9720

Ken Kennedy:   (909)335-7716
eMail:  kkennedy@semprautilities.com

1981 West Lugonia Ave.
Redlands, CA  92374-9720

SPRINT COMMUNICATIONS COMPANY www.SPRINT.com
Chuck Shenk:   (562)428-4414 /cell: (562)712-9279
eMail:   charles.shenk@mail.sprint.com

6508 Gundry Ave.
Long Beach, CA 90805

Mr. Lynn Durrett:   (909)873-8022 /cell: (909)334-5754
james.l.durrett@mail.sprint.com

282 S. Sycamore Ave.
Rialto, CA 92376

VERIZON www.VERIZON.com
Tom Driskill:   (909)929-9412 150 South Juanita

Hemet, CA 92543

WILLIAMS COMMUNICATIONS-WCG www.WCG.com
Jim Silvia:   (909)926-5785 /cell: (918)625-4270
eMail:

35099 West Florida, G-7
Riverside, CA  92545

WESTERN MUNICIPAL WATER DISTRICT www.WMWD.com
Sonia Huff:   (909)798-5032
eMail:  shuff@wmwd.com

450 Alessandro Blvd.
Riverside, CA  92508

ATC
Scott D. Levine:  (858)569-0692 9620 Chesapeake Drive, Suite 203 San

Diego, CA 92123
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UTILITY OWNER / Conduit-
Carrier LOCATION WORKING

DAYS
City of Riverside-Water-

254mm
Box Springs OC
(Bridge No. 56-0804 )

45 Days

SBC- (6) 110mm O.D. / 2H
X 3W Stack

Box Springs OC
(Bridge No. 56-0804)

45 Days

SCE- (4) 127mm; (2)
152mm

Box Springs OC
(Bridge No. 56-0804)

45 Days

City of Riverside- Energy
Delivery - (2) 64mm; (2) 146mm

Box Springs OC
(Bridge No. 56-0804 )

45 Days

Western Municipal Water
District- 254mm

Box Springs OC
(Bridge No. 56-0804 )

45 Days

SEMPRA Utilities – (1)
203mm

Box Springs OC
(Bridge No. 56-0804)

45 Days

UTILITY OWNER /
Conduit-Carrier LOCATION WORKING

DAYS
City of Riverside-Energy

Delivery
(4) 127mm;

Blaine Street OC
(Bridge No. 56-0395)

45 Days

City of Riverside-
Communication

(2) 51mm;

Blaine Street OC
(Bridge No. 56-0395)

45 Days

SEMPRA Utilities
(1) 305mm;

Blaine Street OC
(Bridge No. 56-0395)

45 Days

City of Riverside –Water
304mm in 762mm Casing

Blaine Street OC
(Bridge No. 56-0395)

45 Days

UTILITY OWNER /
Conduit-Carrier LOCATION WORKING

DAYS
City of Riverside-Energy

Delivery
(4) 127mm;

Iowa Avenue OC
(Bridge No. 56-0396)

45 Days

City of Riverside-
Communication

(2) 51mm;

Iowa Avenue OC
(Bridge No. 56-0396)

45 Days

UTILITY OWNER /
Conduit-Carrier LOCATION WORKING

DAYS
City of Riverside-Energy

Delivery
(4) 127mm;

Linden Avenue OC
(Bridge No. 56-0397)

45 Days

City of Riverside-
Communication

(2) 51mm;

Linden Avenue OC
(Bridge No. 56-0397)

45 Days

AT&T
Ruben Martinez: (909) 776-3914 360 East Alessandro Blvd.

Riverside, CA 92508
Description of Work on

Utility Facility
Approximate Location Working

Days
Advance

Notice Prior to
Rough Sub Grade

Operations
1) PROTECT IN PLACE

Fiber Optic
Chicago St 8.9m Rt.  Sta 20+22 --- ---

CONTRACT NO. 08-334844
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ATC

Scott D. Levine:  (858)569-0692
9620 Chesapeake Drive, Suite 203

San Diego, CA 92123

Description of Work on
Utility Facility

Approximate Location Working
Days

Advance
Notice Prior to

Rough Sub Grade
Operations

1) PROTECT IN PLACE
Well

11.27m Rt Columbia Off Ramp Sta
9+28 +/-

--- ---

CITY OF RIVERSIDE-ENERGY DELIVERY
Mike Torelli:   (909)826-5404

eMail:   mtorelli@ ci.riverside.ca.us
3900 Main Street-4th Floor

Riverside, CA  92522

Description of Work on
Utility Facility Approximate Location Working

Days

Advance
Notice Prior to

Rough Sub
Grade

Operations
1) ADJUST TO GRADE

COR Controller Box
Sycamore Canyon Blvd.

13.93m Rt Sta "3SYC" 13+37.29
10 10 business

days
2) ADJUST TO GRADE

Electric MH
Sycamore Canyon Blvd.

15.0m Rt Sta "3SYC" 14+15.62
10 10 business

days
3) RELOCATE Electric

Vault V5946
W/B Sycamore Canyon Blvd.

16.62m Lt Sta "3SYC" 15+56.95
45 10 business

days
4) RELOCATE UG

Electric
Box Spring Rd. Exit/Entrance Ramps

 From 13.0m Lt Sta "3Q" 10+04
20 10 business

days
5) RELOCATE

Underground Electric
Exist. Rivercrest Dr

From 0.5m Lt Sta "3N" 10+68.62
to 72.36m Lt Sta "3N" 15+09.58

45 10 business
days

6) RELOCATE UG
Electric

Exist. Rivercrest Dr
From 20.84m Rt Sta "3N" 10+68.62

to 92.42m Rt Sta "3N" 15+08.00

45 10 business
days

7) PROTECT IN PLACE
Electric OH until UG
complete

S’ly of I-215
From Box Spring Rd. to Sycamore Canyon Ct

8) INSTALL Elect UG Along Sycamore Cyn Blvd at Box Springs Rd 45 10 business
days

9) PROTECT IN PLACE
Electric OH until UG
complete

S’ly of I-215
At Sycamore Canyon Ct

10 10 business
days

10) ADJUST TO GRADE
PP# J34431 Sycamore Canyon Blvd

12.35m Rt Sta "3SYC" 13+31

10 10 business
days

11) ADJUST TO GRADE
Street Lights

E’ly Sycamore Canyon Blvd
From Sta “3SYC” 13+53 to 14+60

10 10 business
days

12) ADJUST TO GRADE
Electric Riser
PP#J34432

Sycamore Canyon Blvd.
12.84m Rt Sta "3SYC" 13+76

10 10 business
days

13) ADJUST TO GRADE
Street Light

Fair Isle Dr.
10.68m Rt Sta "3FAIR" 8+38

10 10 business
days

14) ADJUST TO GRADE
Street Light W/B Sycamore Canyon Blvd.

14.95m Lt Sta "3SYC" 14+53

10 10 business
days

CONTRACT NO. 08-334844
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15) RELOCATE  Street
Light

W’ly Sycamore Canyon Blvd
From Sta “3SYC” 15+59 to 16+00

20 10 business
days

16) PROTECT IN PLACE
Electrical Overhead until
UG Complete

From Down St  7.5m Rt Sta 141+94
(PP#36632) To La Cadena Dr 18.5m Rt Sta

12+87 (PP#36641)

45 10 business
days

17) PROTECT IN PLACE
Electrical OH until UG
Complete

From Blaine St 12.1 m Lt Sta 18+60 to Blaine
St 9.8 m Lt Sta 18+95

20 10 business
days

18) PROTECT IN PLACE
Electrical OH until UG
Complete

From Blaine St 10.3 m Lt Sta 20+98 to Blaine
St 10.6 m Lt Sta 21+36

20 10 business
days

19) PROTECT IN PLACE
Electrical OH until UG
Complete

From Iowa Ave 13.1m Lt Sta 20+91
To Linden Ave 12.7 m Rt Sta 19+52

20) PROTECT IN PLACE
UG Elec until Iowa Br
Complete

From Iowa Ave 13.1 m Lt Sta 20+91 to Iowa
Ave 12.1m Rt Sta 20+32

21) PROTECT IN PLACE
Electrical OH until UG
Complete

From Linden Ave 10.3 m Rt Sta 18+99 to
Linden Ave 12.7 m Rt Sta 19+53

22) PROTECT IN PLACE
UG Conduits and Vaults

Mainline 42.7m Rt Sta 1009+86

23) PROTECT IN PLACE
UG Elec and Pull Box

University Ave 18.1m Lt Sta 21+12

24) PROTECT IN PLACE
Electrical OH until UG
Complete

From MLK Blvd EB On-Ramp 13.4m Rt Sta
22+99 to MLK Blvd EB On-Ramp 28.2m Rt

Sta 25+76

45 10 Business
Days

25) RELOCATE Riser and
UG Conductor

Proposed El Cerrito Dr 8.4m Rt Sta 31+01 90 10 Business
Days

26) PROTECT IN PLACE
UG Pull Box

Sycamore Cyn Blvd 4.9m Lt Sta 35+64

27) PROTECT IN PLACE
Electrical OH until UG
Complete

From Sycamore Cyn Blvd 2.0 Rt Sta 41+60 to
Sycamore Cyn Blvd 23.6m Rt Sta 47+51

90 10 Business
Days

28) RELOCATE UG Elec From 0.54m Lt Malta Pl Sta 10+00+/- to
4.81m Lt Sta 9+86 +/-

45 10 Business
Days

29) RELOCATE UG Elec From 10.44m Lt & Rt New Kansas St Sta
15+20+/- to 5.63m Lt Sta 15+92 +/-

90 10 Business
Days

30) RELOCATE UG Elec From 1.58m Rt NE 91 CONN Sta 138+06 +/-
to 6.69m Lt E La Cadena Sta 10+51+/-

45 10 Business
Days

31) RELOCATE UG Elec 22.48m Rt N 215 Sta 6+96 +/- 45 10 Business
Days

32) RELOCATE UG Elec E215 & E La Cadena Dr 45 10 Business
Days

33) PROTECT IN PLACE
until Relocation
Complete

W’ly of Rte 91 on Mulberry St from Poplar
On Ramp to First St.

45 10 Business
Days

34) PROTECT IN PLACE
until Relocation
Complete

E’ly of Rte 91 from First St to Spruce St 30 10 Business
Days

35) PROTECT IN PLACE
until Relocation
Complete

Crossing Rte 91 at First St 30 10 Business
Days

36) PROTECT IN PLACE
until Relocation
Complete

Crossing Rte 91 at Spruce St 20 10 Business
Days
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37) PROTECT IN PLACE
until Relocation
Complete

Roberta St, New Kansas St and Spruce St. 30 10 Business
Days

38) PROTECT IN PLACE
until Relocation
Complete

N’ly Rte 215 from Rte 60 to Columbia Off
Ramp

60 10 Business
Days

39) PROTECT IN PLACE
until Relocation
Complete

S’ly Rte 215 from Columbia Off Ramp to Rte
60

60 10 Business
Days

40) PROTECT IN PLACE
until Relocation
Complete

Crossing Rte 215 at Spring Garden St 20 10 Business
Days

41) INSTALL UG Elec New Charles St 20 10 Business
Days

42) PROTECT IN PLACE
Electrical OH until UG
Complete

From 14.8m Lt W-S Connect Sta 145+64 to
10.3m Rt Spruce St Sta 21+21

20 10 Business
Days

43) PROTECT IN PLACE
Electrical OH until UG
Complete

From 10.2m Rt Spruce St Sta 19+30 to 10.3m
Rt Spruce St Sta 21+21

30 10 Business
Days

44) PROTECT IN PLACE
Electrical OH until UG
Complete

From 9.5m Lt W-S Connector Sta 149+06 to
1.6m Rt W-S Connector Sta 150+14

20 10 Business
Days

45) PROTECT IN PLACE
Electrical OH until new
OH Complete

From 29.4m Lt Mainline Sta 209+29 to 37.7m
Rt Mainline Sta 211+39

45 10 Business
Days

46) PROTECT IN PLACE
Electrical OH until new
OH Complete

From 16.9 m Lt Blaine St Sta 20+68 to 26.2 m
Rt Mainline Sta 216+13

30 10 Business
Days

47) PROTECT IN PLACE
Electrical OH until new
OH Complete

University Ave NB On-ramp 19.8m Lt Sta
12+59

20 10 Business
Days

48) PROTECT IN PLACE
Electrical OH until new
OH Complete

Sycamore Cyn Blvd 17.6 Rt Sta 40+07

49) PROTECT IN PLACE
Guy Pole until
Relocation Complete

Existing Sycamore Cyn Blvd 11.6m Rt Sta
42+15

50) PROTECT IN PLACE
Electrical OH until new
Steel Poles replace
existing Wood Poles

Sycamore Cyn Blvd 17.2m Rt Sta 48+26,
Sycamore Cyn Blvd 14.9m Rt Sta 49+00 and

Sycamore Cyn Blvd 10.4m Rt Sta 49+49

45
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CITY OF RIVERSIDE-SEWER
L.F. (Sandy) Caldwell:   (909)826-5348

eMail:   Csandy@ ci.riverside.ca.us
3900 Main Street-3rd  Floor

Riverside, CA  92522

Description of Work on
Utiltiy Facility Approximate Location Working

Days

Advance
Notice Prior to

Rough Sub
Grade

Operations
1) PROTECT IN PLACE

686MM VCP
Sycamore Canyon Blvd.

From 1.53m Rt Sta "3SYC" 8+34.08
to 3.28m Lt Sta "3SYC" 9+84.64

2) PROTECT  Sewer MH Sycamore Canyon Blvd.
9.88m Rt Sta "3SYC" 9+09.71

3) PROTECT IN PLACE
Sewer MH

Sycamore Canyon Blvd.
3.22m Lt Sta "3SYC" 9+70.14

10 10 business
days

4) RELOCATE  Sewer MH Box Spring Rd Exit Ramp
2.17m Rt Sta "3P" 14+07.57

10 10 business
days

5) RELOCATE  Sewer MH Box Spring Rd Entrance Ramp
7.31m Rt Sta "3Q" 11+05.75

10 10 business
days

6) RELOCATE  Sewer Line Box Spring Rd Exit/Entrance Ramps
From 15.61m Rt Sta "3P" 14+03.50

to 18.18m Rt Sta "3Q" 11+09.27

10 10 business
days

7) PROTECT  Sewer Line Sycamore Canyon Blvd.
5.50m Lt Sta "3SYC" 13+19.00

8) ADJUST Sewer MH Sycamore Canyon Blvd.
3.76m Lt Sta "3SYC" 13+58.02

10 10 business
days

9) RELOCATE  Sewer Line Sycamore Canyon Blvd.
From 10.76m Lt Sta "3SYC" 13+97.28

to 85.02m Lt Sta "3SYC" 15+07.84

45 10 business
days

10) RELOCATE  Sewer Line Box Spring Rd. Exit Ramp
from 2.17m Rt Sta "3P" 14+07.57
to 10.54m Rt Sta "3Q" 10+00.00

45 10 business
days

11) RELOCATE  Sewer MH Box Spring Rd. Entrance Ramp
10.33m Rt Sta "3Q" 10+16.41

10 10 business
days

12) ADJUST  Sewer MH Rivercrest Dr.
1.18m Rt Sta "3Z" 12+78.17

10 10 business
days

13) ADJUST  Sewer MH Rivercrest Dr.
7.44m Lt Sta "3Z" 13+02.62

10 10 business
days

14) RELOCATE
203mm PVC Sewer

Rivercrest Dr.
From 1.18m Rt Sta "3Z" 12+78.17

to 7.44m Lt Sta "3Z" 13+02.62

45 10 business
days

15) ADJUST  Sewer MH Rivercrest Dr.
8.04m Rt Sta "3Z" 13+06.07

10 10 business
days

16) ADJUST  Sewer MH Rivercrest Dr.
1.13m Lt Sta "3Z" 13+94.59

10 10 business
days

17) RELOCATE  203mm PVC
Sewer

Rivercrest Dr.
From 8.04m Rt Sta "3Z" 13+06.07

to 1.13m Lt Sta "3Z" 13+94.59

45 10 business
days

18) RELOCATE  Sewer
Metering Station MH

SR-60
45.13m Rt Sta "RIV60" 14+92.60

45 10 business
days

19) ADJUST Sewer to Grade Blaine St 0.6 m Lt Sta 20+80.1 10 10 business
days

20) ADJUST Sewer to Grade Blaine St 5.4 m Lt Sta 18+80.5 10 10 business
days

CONTRACT NO. 08-334844
REVISED PER ADDENDUM NO. 7 DATED NOVEMBER 26, 2003



21) ADJUST Sewer MH to
Grade

From Central Ave STA 1+45
To Central Ave STA 3+20

10 10 business
days

22) ADJUST Sewer MH to
Grade

From Sycamore Cyn Blvd STA 46+90
To Sycamore Cyn Blvd STA 48+42

10 10 business
days

23) RELOCATE Sewer MH 13.03m  Lt N-W 91 CONN Sta
130+38+/-

45 10 business
days

24) RELOCATE Sewer MH 23.00 m Rt 91 Sta 130+38+/- 45 10 business
days

25) RELOCATE Sewer MH 1.15m Rt Spruce Off Ramp Sta
133+32+/-

45 10 business
days

26) PROTECT 203mm Sewer From Malta CL Sta 9+74+/- to 4.47m Lt
Sta 10+00+/-

27) ADJUST Sewer MH to
Grade

3.32m Rt Kansas Sta 13+31+/- 10 10 business
days

28) ADJUST Sewer MH to
Grade

3.38m Rt Kansas Sta 14+04+/- 10 10 business
days

29) ADJUST Sewer MH to
Grade

1.83m Lt Kansas Sta 14+07+/- 10 10 business
days

30) ADJUST Sewer MH to
Grade

7.08m Lt La Cadena Dr Sta 13+98+/- 10 10 business
days

31) ADJUST Sewer MH to
Grade

2.50m +/- Rt 1S Sta 10+18+/- 10 10 business
days

32) ADJUST Sewer MH to
Grade

4.79m +/- Rt 1S Sta 10+28+/- 10 10 business
days

33) PROTECT Sewer 2.00m +/- Lt & 2.00m +/- Rt Kansas Sta
14+12+/-

34) PROTECT Sewer 25.45m Rt N-E 215 CONN Sta
138+74+/-

35) PROTECT Sewer From 25.45m Rt N-E 215 CONN Sta
138+74+/- to  4.79m Lt 1S Sta 10+31+/-

36) PROTECT Sewer 25.45m Rt N-E 215 CONN Sta
138+74+/-

37) RELOCATE Sewer From 46.43m Lt 215 S-W CONN Sta
196+92+/- to 26.59m Lt Sta 198+24+/-

45 10 business
days

38) RELOCATE Sewer 4.02m Lt 215 S-W CONN Sta 197+78+/- 45 10 business
days

39) RELOCATE Sewer 6.26m Lt 215 S-W CONN Sta 197+24+/- 45 10 business
days

40) ADJUST Sewer MH to
Grade

CL W La Cadena Sta 3+88+/- 10 10 business
days

41) ADJUST Sewer MH to
Grade

0.43m Rt W La Cadena Sta 3+98+/- 10 10 business
days

42) ADJUST Sewer MH to
Grade

3.91m Rt W La Cadena Sta 4+00+/- 10 10 business
days

43) ADJUST Sewer MH to
Grade

0.64m Rt W La Cadena Sta 7+83+/- 10 10 business
days

44) ADJUST Sewer MH to
Grade

5.54m Rt W La Cadena Sta 8+76+/- 10 10 business
days

45) INSTALL 203mm Sewer On New La Cadena Dr, E’ly Rte 91 45 10 business
days
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CITY OF RIVERSIDE-WATER
Kevin Milligan:   (909)826-5793

eMail:   kmilligan@ci.riverside.ca.us
Kevin Munns:   (909)826-5820

eMail:   kmunns@ci.riverside.ca.us

3900 Main Street-4th  Floor
Riverside, CA  92522

Description of Work on
Utility Facility

Approximate Location Working
Days

Advance
Notice Prior to

Rough Sub Grade
Operations

1) RELOCATE Water Line From Spruce St 3.3m Rt Sta 20+29 to
N-W Connector 12.2m Lt Sta 146+61

45 10 business
days

2) PROTECT IN PLACE
Water Line Until Blaine
OC Complete

Along Blaine Ave From Sta 19+40 to
20+61

3) RELOCATE Water Line From Sycamore Cyn Blvd 1.3m Rt
Sta 31+22 to Sycamore Cyn Blvd 2.5m Rt

Sta 34+33

45 10 business
days

4) RELOCATE 305mm
Water Line

From Central Ave 1.0m Lt Sta 20+25
To Central Ave 2.3m Lt Sta 21+95

45 10 business
days

5) RELOCATE 305mm
Water Line

From Central Ave 2.3m Lt Sta 20+24
To Central Ave 3.7m Lt Sta 21+94

45 10 business
days

6) RELOCATE Water Line From Proposed Central Ave 7.5m Rt
Sta 3+47 to Proposed Central Ave 18.3m

Rt Sta 2+42

45 10 business
days

7) PROTECT IN PLACE Sycamore Canyon Blvd STA 46+60
8) PROTECT IN PLACE

until bore/pit between
Iowa and Linden
crossing freeway
complete

From Iowa Ave 5.6m Rt Sta 20+65 to
Iowa Ave 4.6m Rt Sta 19+25

9) PROTECT IN PLACE
until bore/pit between
Iowa and Linden
crossing freeway
complete

From Linden St. 6.3m Rt Sta 18+80
to Iowa Ave 3.6m Rt Sta 20+64

10) PROTECT IN PLACE
until bore/pit between
Iowa and Linden
crossing freeway
complete

From Linden St. 4.4m Rt Sta 19+41
to Iowa Ave 4.7m Rt Sta 20+59

11) PROTECT IN PLACE
until bore/pit between
Iowa and Linden
crossing freeway
complete

From Linden St 2.3m Rt Sta 18+83 to
Iowa Ave 6.7m Sta 20+78

12) RELOCATE Water
Vault

27.39m Rt Rte 91 Sta 130+29+/- 45 10 business
days

13) RELOCATE Water
Valve

41.63m Rt Rte 91 Sta 133+16+/- 10 10 business
days

14) ADJUST (3) Water
Valves

On Malta PL Sta 9+90+/- 20 10 business
days

15) ADJUST (3) Water
Valves

Between Sta 10+10+/- to Sta
10+24+/- of E La Cadena Dr.

20 10 business
days

16) RELOCATE Fire
Hydrant

6.70m Lt E La Cadena Dr. Sta
10+11+/-

10 10 business
days
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17) PROTECT IN PLACE
Water Line

From 6.47m Lt Kansas Ave. Sta
14+06+/- to 6.55m Lt Kansas Ave. Sta

14+16+/-
18) RELOCATE Fire

Hydrant
2.27m Lt E La Cadena Dr. Sta

14+04+/-
10 10 business

days
19) RELOCATE Fire

Hydrant
3.26m Lt Kansas Ave. Sta 15+93+/- 10 10 business

days
20) RELOCATE Water Line From 19.78m Rt N-E Connector Sta

138+53+/- to 51.05m Rt N-E Connector
Sta 139+19+/-

45 10 business
days

21) RELOCATE Water
Valves & Meters

24.60m Rt N-E Connector Sta
138+64+/-

20 10 business
days

22) RELOCATE Water Line From 7.56m Lt to 58.60m Rt
S-E Connector

45 10 business
days

23) RELOCATE Water
Valves & Meters

S 215 & Strong St 20 10 business
days

24) RELOCATE Fire
Hydrant

4.50m Lt S-E Connector Sta
193+85+/-

10 10 business
days

25) RELOCATE Water Line From 0.1m Lt S-E Connector Sta
192+38+/- to 3.40m Lt Sta 194+52+/-

45 10 business
days

26) RELOCATE Water Line From 29.0m Rt to 16.1m Lt W. La
Cadena Sta 5+79+/-

45 10 business
days

27) RELOCATE Water
Valves & Meters

S 215 & Knoll way St 20 10 business
days

28) RELOCATE Fire
Hydrant

21.0m Lt W. La Cadena Dr. Sta
5+58+/-

10 10 business
days

29) RELOCATE Water Line From 29.5m Rt W. La Cadena Dr Sta
5+54+/- to 2.40m Lt W. La Cadena Dr.

Sta 8+77+/-

45 10 business
days

30) RELOCATE Water
Valves & Meters

Between Sta 5+54 to 8+77 on W La
Cadena Dr

20 10 business
days

31) RELOCATE Fire
Hydrant 7.83m Lt W. La Cadena Dr Sta

8+70+/-

10 10 business
days

32) RELOCATE Water
Valves & Meters

W La Cadena & Spring Garden St 20 10 business
days

33) RELOCATE 305mm
Water Line

Box Spring Entrance Ramp
From 6.41m Lt Sta "3Q" 10+00

to 6.75m Lt Sta "3Q" 10+33

20 10 business
days

34) INSTALL 305mm
Water

On Proposed La Cadena Dr, E’ly Rte
91

45 10 business
days

35) PROTECT IN PLACE
Fire Hydrant and Water
Meter until Relocation
Complete

University Ave Sta 21+15

36) PROTECT IN PLACE
457mm Water Pipe until
Relocation Complete

Under I-215 NB University Ave 20 10 business
days
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CHARTER COMMUNICATIONS
Jun Capulong: (909)343-5171

eMail:
Erwin Tando: (909)343-5139 cell:  354-

8256
eMail:

6680 View Park Court
Riverside, CA 92503

Description of Work on
Utility Facility

Approximate Location Working
Days

Advance
Notice Prior to

Rough Sub Grade
Operations

1) RELOCATE  Television
Fiber Optic (FO)-
Underground (UG)

Sycamore Canyon Blvd.
7.40m Rt Sta "3SYC" 7+37.68

30 10 business
days

2) RELOCATE  TVFO-
UG

Sycamore Canyon  Blvd.
From 7.03m Rt Sta "3SYC" 6+91.87
to 8.06m Rt Sta "3SYC" 8+84.92

30 10 business
days

3) RELOCATE  TVFO-
UG

Sycamore Canyon Blvd.
14.7m Rt Sta "3SYC" 9+20

30 10 business
days

4) RELOCATE  TVFO-
UG

Sycamore Canyon Blvd.
14.8m Rt Sta "3SYC" 9+70

30 10 business
days

5) PROTECT IN PLACE-
FO-UG

Watkins Dr - Central Ave From Central
Ave 5.4m Lt Sta 22+03 to Central Ave

13.0m Lt Sta 0+23
6) PROTECT IN PLACE

FO-OH until RELO with
COR-E Power Pole (PP)
to UG Completed

From Existing Sycanore Cyn Blvd 12.4m
Rt Sta 44+19 to Sycamore Cyn Blvd

23.6m Rt Sta 47+50

7) RELOCATE  TV FO-
OH

Vine & First St 10 10 business
days

8) RELOCATE  TV FO-
OH

Roberta St at New Kansas St . 15 10 business
days

9) RELOCATE  TV FO-
OH

N’ly Rte 215 from Rte 60 to Columbia
Off Ramp

35 10 business
days

10) RELOCATE  TV FO-
OH

S’ly Rte 215 from Columbia Off Ramp to
Rte 60

35 10 business
days

EASTERN MUNICIPAL WATER
DISTRICT

www.emwd.org

Victor Barreto:   (909)928-3777 X4439
Abe Mendoza:   (909)928-3777 X4431

2270 Trumble Road
Perris, CA  92570

Description of Work on
Utility Facility

Approximate Location Working
Days

Advance
Notice Prior to

Rough Sub Grade
Operations

1) RELOCATE water line I-215 Truck Bypass Connector
21.59m Rt Sta "3N" 10+74.59

45 10 business
days

2) RELOCATE water line I-215 Truck Bypass Connector
From 19.25m Rt Sta "3N" 10+80.00

to 27.79m Rt Sta "3N" 10+83.82

45 10 business
days

3) RELOCATE water line I-215 Truck Bypass Connector
From 15.28m Rt Sta "3N" 10+87.41

to 27.28m Rt Sta "3N" 10+95.55

45 10 business
days

4) RELOCATE water line I-215 Truck Bypass Connector
From 6.82m Lt Sta "3N" 10+75.03
to 16.64m Rt Sta "3N" 10+84.79

45 10 business
days
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5) RELOCATE water line I-215 Truck Bypass Connector
From 9.31m Lt Sta "3N" 10+82.49
to 14.11m Rt Sta "3N" 10+91.76

45 10 business
days

6) RELOCATE water line I-215 Truck Bypass Connector
From 21.59m Rt Sta "3N" 10+74.59

to 3.91m Rt Sta "3N" 13+49.77

45 10 business
days

7) RELOCATE water line I-215 Truck Bypass Connector
2.45m Rt Sta "3N" 11+48.46

45 10 business
days

8) RELOCATE water line I-215 Truck Bypass Connector
5.59m Lt Sta "3N" 12+39.34

45 10 business
days

9) RELOCATE water line I-215 Truck Bypass Connector
4.24m Lt Sta "3N" 13+00.00

45 10 business
days

10) RELOCATE water line I-215 Truck Bypass Connector
From 3.91m Rt Sta "3N" 13+49.77

to 8.20m Rt Sta "3Z" 14+26.68

45 10 business
days

11) RELOCATE water line Rivercrest Dr.
14.87m Lt Sta "3Z" 12+80.90

45 10 business
days

12) RELOCATE water line Rivercrest Dr.
24.24m Lt Sta "3Z" 12+98.54

45 10 business
days

13) RELOCATE water line Rivercrest Dr.
23.69m Rt Sta "3Z" 13+49.59

45 10 business
days

14) RELOCATE Seat Gate
Valve

I-215 to SR 60 Truck Bypass Con.
11.97m Rt Sta "3M" 24+05

45 10 business
days

15) RELOCATE Water Line I-215 to SR 60 Truck Bypass Con.
From 11.97m Rt Sta "3M" 24+05

to 24.90m Rt "3M" 25+56

45 10 business
days

KINDER-MORGAN
Don Quinn:   (714)560-4940 1100 Town & Country Road

Orange, CA  92868
Description of Work on

Utility Facility
Approximate Location Working

Days
Advance

Notice Prior to
Rough Sub Grade

Operations
1) RELOCATE Fuel Line Rte 60 WB/215 NB Connector

From 29.12m Lt Sta "3AA" 63+14.13
to 94.79m Rt Sta "3M" 14+80.00

45 10 business
days

SBC-Formerly ‘Pacbell’
Delia Lerma: (714)237-6238 /pgr:

(714)268-9621
eMail:

Susan Morgan:   (714)237-6207 /pgr:
(714)268-9621

eMail:

1265 Van Buren Street, Rm 180
Anaheim, CA  92807

Description of Work on
Utility Facility

Approximate Location Working
Days

Advance
Notice Prior to

Rough Sub Grade
Operations

1) RELOCATE Telephone (T)
& Fiber Optic (FO

Sycamore Canyon Blvd.
From 5.12m Lt Sta "3SYC" 6+86.00

to 7.28m Lt Sta "3SYC" 9+84.59

180 10 business
days

2) RELOCATE Tel MH &
Vault

Sycamore Canyon Blvd.
4.72m Lt Sta "3SYC" 8+37.08

90 10 business
days
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3) RELOCATE- T & FO-
Underground (UG)

Sycamore Canyon Blvd.
From 7.28m Lt Sta "3SYC" 9+84.59
to 7.17m Lt Sta "3SYC" 11+80.00

180 10 business
days

4) RELOCATE -T & FO –UG Box Spring Rd.
From 19.81m Lt Sta "3X" 12+53.86

to 19.30m Lt Sta "3X" 12+68.81

180 10 business
days

5) PROTECT until
UNDERGROUND
RELOCATION Complete     T
& FO Overhead

Box Spring Rd.
From 19.81m Lt Sta "3X" 12+53.86

to 5.17m Lt Sta "3X" 14+61.21

6) RELOCATE –T-
Underground

Box Spring Rd.
From 3.93m Lt Sta "3X" 14+43.70
to 16.74m Lt Sta "3Q" 11+02.72

90 10 business
days

7) RELOCATE -T & FO
Underground

Box Spring Rd.
From 3.93m Lt Sta "3X" 14+43.70
to 16.74m Lt Sta "3Q" 11+02.72

90 10 business
days

8) RELOCATE -T & FO Vault Box Spring Rd. Exit/Entrance Ramps
16.74m Lt Sta "3Q" 11+02.72

90 10 business
days

9) RELOCATE -T & FO
Underground

Box Spring Rd. Exit/Entrance Ramps
From 16.60m Rt Sta "3P" 13+97.47

to 18.02m Rt Sta "3Q" 11+22.90

90 10 business
days

10) RELOCATE –T-
Underground

SB Box Spring Rd. Exit Ramp
From 19.53m Rt Sta "3P" 14+04.61

to 15.67m Rt Sta "3P" 14+14.50

90 10 business
days

11) PROTECT IN PLACE -T &
FO Underground

Box Spring Rd.
0.48m Rt Sta "3X" 14+78.47

12) ADJUST MH to Grade Box Spring Rd
4.87m Lt Sta "3X" 15+43.92

10 10 business
days

13) RELOCATE -T & FO
Overhead

Box Spring Rd.
From 5.17m Lt Sta "3X" 14+61.21
to 16.87m Lt Sta "3X" 15+59.03

90 10 business
days

14) PROTECT IN PLACE –T
Conduit UG

I-215 30m RT STA 208+97.3  I-215
31m LT STA 209+49.7

15) RELOCATE -T UG From Sycamore Canyon Blvd 6.5m Rt
Sta 30+47 to Sycamore Canyon Blvd

7.28m Lt Sta "3SYC" 9+85

180 10 business
days

16) RELOCATE -T UG From 39.71m Rt E91 Spruce Off
Ramp Sta 134+60+/- to 5.80m Rt & 12.46

Lt Sta 136+34+/-

90 10 business
days

17) RELOCATE –Vault 3.37m Rt S-W 215 CONN Sta 193+65
+/-

20 10 business
days

18) ADJUST Vault 5.68m Lt W La Cadena Dr Sta 4+01
+/-

20 10 business
days

19) ADJUST Vault 4.62m Lt W La Cadena Dr Sta 3+97
+/-

20 10 business
days

20) PROTECT IN PLACE Vault 14.19m Rt Columbia Off Ramp Sta
9+95 +/-

21) PROTECT IN PLACE –T
Conduit UG

From 15.10m Rt Columbia Off Ramp
Sta 9+95 +/- to 19.62m Rt Sta 10+16+/-

22) RELOCATE-OHT Vine & First St 10 10 business
days

23) RELOCATE-OHT New Kansas Cul de Sac 15 10 business
days

24) RELOCATE-OHT Roberta St, New Kansas St and
Spruce St.

20 10 business
days
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25) RELOCATE-OHT N’ly Rte 215 from Rte 60 to Columbia
Off Ramp

35 10 business
days

26) RELOCATE-OHT S’ly Rte 215 from Columbia Off
Ramp to Rte 60

35 10 business
days

27) PROTECT IN PLACE until
UNDERGROUND
RELOCATION Complete

From 14.8m Lt W-S Connector Sta
145+61 to 13.1m Lt W-S Connector Sta

147+46

20 10 business
days

28) PROTECT IN PLACE until
UG relocation Complete

In Blaine St OC Structure

29) PROTECT IN PLACE until
Relocation Complete

From Blaine St 10.0 m Rt Sta 21+48
to Blaine St 24.7m Rt Sta 20+94

20 10 business
days

30) PROTECT IN PLACE until
Relocation Complete

From Iowa Ave N of I-215 to Linden
Ave N of I-215, along proposed RW 219

20 10 business
days

SEMPRA UTILITIES-Formerly The Gas
Company

www.SEMPRAUTILITIES.com

Douglas Churchill:   (909)335-7756
eMail:   dchurchill@semprautilities.com

Ken Kennedy:   (909)335-7716
eMail:  kkennedy@semprautilities.com

1981 West Lugonia Ave.
Redlands, CA  92374-9720

Description of Work on
Utility Facility

Approximate Location Working
Days

Advance
Notice Prior to

Rough Sub
Grade

Operations
1) PROTECT IN PLACE

underground gas line
Sycamore Canyon Blvd.

From 6.0m Rt Sta "3SYC" 44+45
To 4.12m Rt Sta "3SYC" 9+68

2) PROTECT IN PLACE
underground gas line

Sycamore Canyon Blvd.
5.96m Rt Sta "3SYC" 8+75.07

3) PROTECT IN PLACE
underground gas line

Sycamore Canyon Blvd.
4.40m Rt Sta "3SYC" 9+70.16

4) TO BE ABANDONED
underground Gas line

S’ly I-215
At Sycamore Canyon Ct

5) RELOCATE underground
gas line

Box Spring Rd.
From 14.73m Rt Sta "3X" 14+46.15

45 10 business
days

6) RELOCATE underground
gas line

Box Spring Rd. Exit/Entrance Ramps
From 16.06m Rt Sta "3P" 14+16.17

to 14.80m Rt Sta "3Q" 10+26.51

45 10 business
days

7) RELOCATE gas meter Box Spring Rd. Exit Ramp
18.54m Rt Sta "3P" 14+15.72

10 10 business
days

8) RELOCATE underground
gas line

Box Spring Rd. Entrance Ramp
From 12.93m Rt Sta "3Q" 10+00.00

to 5.30m Rt Sta "3Q" 10+80.00

45 10 business
days

9) RELOCATE underground
gas line

Box Spring Rd.
From 13.40m Rt Sta "3X" 14+63.03

to 5.26m Rt Sta "3X" 15+42.55

45 10 business
days

10) RELOCATE underground
gas line

Box Spring Rd.
From 0.0m Sta "3X" 14+80.00

to 12.38m Rt Sta "3X" 14+83.51

45 10 business
days

11) RELOCATE underground
gas line

Day St.
7.45m Rt Sta "DAY" 21+44.08

45 10 business
days
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12) PROTECT IN PLACE
underground gas line

Box Spring Rd.
From 5.26m Rt Sta "3X" 15+42.55
to 42.60m Lt Sta "3AA" 62+60.00

13) PROTECT IN PLACE
underground gas line

Box Spring Rd.
From 42.60m Lt Sta "3AA" 62.60.00

to 55.76m Lt Sta "3AA" 63+29.62
14) PROTECT IN PLACE UG

Gas Line until Blaine OC
Complete

Along Blaine Ave From Sta 19+40 to
20+61

15) PROTECT IN PLACE
underground gas line

Along Existing Sycamore Cyn Blvd
Sta from Sta 25+81 to Sta 41+60

16) RELOCATE underground
gas line

From Proposed Sycamore Cyn Blvd
Sta 41+00 to 41+60

45 10 business
days

17) PROTECT IN PLACE
underground gas line

From Proposed Sycamore Cyn Blvd
Sta 41+60 to 44+30

18) RELOCATE underground
gas line

From Existing Sycamore Cyn Blvd
Sta 44+20 to 44+45

45 10 business
days

19) PROTECT IN PLACE
underground gas line

Sycamore Canyon Blvd.
From 6.0m Rt Sta "3SYC" 44+45

To 4.12m Rt Sta "3SYC" 9+68
20) TO BE ABANDONED

underground gas line
From 42.52m Rt E91 Spruce Off

Ramp Sta 134+60+/- to 15.91m LT Sta
136+33+/-

21) ADJUST TO GRADE Gas
Valve

2.68m Rt Kansas St. Sta 13+31 +/- 10 10 business
days

22) RELOCATE underground
gas line

From 0.78m Lt S-W 215 CONN Sta
199+23 +/- to 4.90m Rt W La Cadena Dr

Sta 3+91 +/-

45 10 business
days

23) RELOCATE underground
gas line

From 31.05m Lt S-215 Sta 2+60 +/- to
23.06 Lt Sta 9+14.27

45 10 business
days

24) PROTECT IN PLACE
underground gas line

From 26.63m Rt to 45.20m Lt N-215
Sta 7+92 +/-

25) RELOCATE underground
gas line

From 12.98m Rt Canyon Crest Dr Sta
16+91.6 to 0.21m Rt W Campus Dr Sta

23+96.5

45 10 business
days
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SOUTHERN CALIFORNIA EDISON-
SCE

Carol Brown:   (909)506-5533 /cell:
(909)506-5533

eMail:   browncj@sce.com

14799 Chestnut Street
Westminister, CA  92683

Description of Work on
Utility Facility

Approximate Location Working
Days

Advance
Notice Prior to

Rough Sub Grade
Operations

1) RELOCATE
Underground Electrical

Box Spring Rd.
From 19.81m Lt Sta "3X" 12+53.86

to 19.30m Lt Sta "3X" 12+68.81

45 10 business
days

2) PROTECT IN PLACE
Electric OH Until UG
Complete

Box Spring Rd
From 19.81m Lt Sta “3X” 12+54

To 16.0m Lt Sta “3X” 15+57
3) PROTECT IN PLACE

Electric OH until UG
Complete

Crossing I-215
At Box Spring Rd

4) INSTALL Electric UG Along Sycamore Canyon Blvd. at
Box Spring

45 10 business
days

5) PROTECT IN PLACE
OH Electrical until UG
Complete

From Central Ave 22.1m Rt Sta
20+98 to Existing Sycamore Cyn

Blvd15.8m Rt Sta 43+23
6) PROTECT IN PLACE

Pull Box until UG
Complete

Central Ave 21.7m Rt Sta 2+30

VERIZON
Tom Driskill:   (909)929-9412 150 South Juanita

Hemet, CA 92543
Description of Work on

Utility Facility
Approximate Location Working

Days
Advance

Notice Prior to
Rough Sub Grade

Operations
1) RELOCATE telephone

vault and manhole
I-215 Truck Bypass Connector
7.01m Rt Sta "3N" 11+32.53

45 10 business
days

2) RELOCATE telephone-
underground

I-215 Truck Bypass Connector
From 7.01m Rt Sta "3N" 11+32.53

to 30.00m Lt Sta "3Z" 12+58.52

45 10 business
days

3) RELOCATE telephone
vault and manhole

I-215 Truck Bypass Connector
5.02m Lt Sta "3N" 12+61.68

45 10 business
days

4) RELOCATE telephone
vault and manhole

Rivercrest Dr.
8.09m Lt Sta "3Z" 12+71.34

45 10 business
days

5) RELOCATE telephone-
underground

Rivercrest Dr.
From 30.00m Lt Sta "3Z" 12+58.52

to 12.24m Rt Sta "3Z" 14+09.86

45 10 business
days
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WESTERN MUNICIPAL WATER DISTRICT
Sonia Huff:   (909)798-5032
eMail:  shuff@wmwd.com

450 Alessandro Blvd.
Riverside, CA  92508

Description of Work on
Utility Facility

Approximate Location Working
Days

Advance
Notice Prior to

Rough Sub Grade
Operations

1) PROTECT IN PLACE
Water Line

Box Spring Rd.
24.15m Rt Sta "3X" 13+51.60

2) PROTECT IN PLACE
Water Line

Box Spring Rd.
From 24.15m Rt Sta "3X" 13+51.60

to 5.16m Rt Sta "3X" 14+60.00
3) CASING NEEDS TO

BE EXTENDED –
I-215 SB/60 EB Connector

From 59.66m Rt Sta "3CC" 12+40.00
to 36.64m Rt Sta "3CC" 12+50.94

30 10 business
days

4) CASING NEEDS TO
BE EXTENDED

Box Spring Rd.
1.77m Lt Sta "3X" 15+03.04

30 10 business
days

5) CASING NEEDS TO
BE EXTENDED –

Box Spring Rd.
2.94m Lt Sta "3X" 15+03.33

30 10 business
days

6) CASING NEEDS TO
BE EXTENDED –

I-215 SB/60 EB Connector
From 36.64m Rt Sta "3CC" 12+50.94

to 40.25m Lt Sta "3CC" 12+89.62

30 10 business
days

WIILLIAMS COMMUNICATIONS
Jim Sylvia: (909) 926-5785  Cell:  (918) 625-4270

eMail: James.Silvia@wcg.com
35099 West Florida, G-7

Riverside, CA 92545
Description of Work on

Utility Facility
Approximate Location Working

Days
Advance

Notice Prior to
Rough Sub Grade

Operations
1) PROTECT until bore

completed under Iowa
then, RELOCATE Cable
/ Communication Fiber
Optic

From Iowa Ave 9.9m Rt Sta 19+20 to
Iowa Ave 9.9m Rt 20+80

2) RELOCATE Cable /
Communication Fiber
Optic

4.19m Rt Columbia Off Ramp Sta
10+01 +/-

90 10 business
days
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University of California at Riverside www.ucr.edu

Jerry Higgins: (909) 787-7696

eMail:

University of California
Department of Physical Plant

900 University Avenue
Riverside, CA, 92521

Description of Work on
Utility Facility Approximate Location Working Days

Advance Notice
Prior to Rough Sub
Grade Operations

1)
RELOCATE

underground sewer line
On W Campus Dr from Sta 21+60 to

Sta 23+20 30
10 business

days

2)
RELOCATE

underground telephone line
Mainline Sta 17+20 to Sta 17+60, at SB

shoulder 20
10 business

days

3)
RELOCATE 203mm

Irrigation water pipe

On NB Martin Luther King Blve
Entrance Ramp from Sta 19+60 to Sta

20+60 30
10 business

days

4)
RELOCATE

underground water pipe
Along W. Campus Dr from Sta 18+80

to Sta 22+60 30
10 business

days

5)
RELOCATE

underground water pipe
W Campus Dr from Sta19+60 to Sta

20+20 20
10 business

days

6)
RELOCATE irrigation

pipe
SB Martin Luther King Blvd Off-ramp

from Sta 18+20 to Sta 18+60 20
10 business

days

7)
RELOCATE 152mm

water pipe
Along NB Martin Luther King Blvd

Off-Ramp from Sta 23+10 to Sta 25+50 30
10 business

days
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